



## **Addendum No. 1**

---

The Transit Authority of the City of Omaha d/b/a Metro

### **REQUEST FOR PROPOSALS FARE SYSTEM UPGRADE**

Project No. NE-90-X1111/ Specification No. 18-18

Date Issued: 12/17/2018

To: All Interested Parties

This Addendum forms a part of the Contract Documents dated **December 5, 2018**. The Proposer shall acknowledge receipt of this Addendum on the Proposal forms provided. Failure to acknowledge receipt may subject the Bidder to disqualification.

This Addendum consists of the following:

Response to Vendor Question – Extend Deadline for Submissions

Response to Vendor Question – Extend Deadline for Questions, Comments and Request for Clarification

Replacement Page 3, Section 1 – PROJECTED PROPOSAL CALENDAR, this page replace page 3 in original RFP dated December 5, 2018.

Total Addendum Pages: Four (4) Including Cover

End of addendum

PROJECT: Fare System Upgrade  
PROJECT #: NE-90-X111 Spec: 18-18

**EXHIBIT F**  
**REQUEST FOR CLARIFICATIONS/SUBSTITUTIONS**

<u><b>Project: Fare System Upgrade</b></u>	<u><b>Date</b></u>
<u><b>Project No. NE-90-X111</b></u>	<u><b>Specification No. 18-18</b></u>

Company Name: Trapeze Software Group, Inc. Page No: \_\_\_\_\_  
Document Reference (check one):

General Requirements  \_\_\_\_\_

Specifications  \_\_\_\_\_

Section Number  \_\_\_\_\_

Section Title: \_\_\_\_\_

BIDDER'S REQUEST:

Our team has reviewed the RFP and we feel that an extension would support our efforts in putting forward the quality of response that you are expecting. We respectfully request that the deadline for RFP:18-18 - Fare System Upgrade be moved to three weeks further than the existing submission date.

\_\_\_\_\_  
METRO RESPONSE:

Approved  \_\_\_\_\_ Denied  \_\_\_\_\_

Metro Comments:

**Metro has extended the deadline for the Proposal Closing to February 21, 2019 at 2:00 pm Central Time. Please see attached "Updated Schedule." Updated Schedule will replace Page 3 "PROJECTED PROPOSAL CALENDAR" in original document.**

Jeffrey Rumery

12-17-2018

Grant Administrator Date of Response  
Metro Transit, 2222 Cuming Street, Omaha, NE 68102 [jrumery@ometro.com](mailto:jrumery@ometro.com)  
(Fillable PDF available at [www.ometro.com](http://www.ometro.com))

PROJECT: Fare System Upgrade  
PROJECT #: NE-90-X111 Spec: 18-18

**EXHIBIT F  
REQUEST FOR CLARIFICATIONS/SUBSTITUTIONS**

<b>Project: Fare System Upgrade</b>	<b>Date</b>
<b>Project No. NE-90-X111</b>	<b>Specification No. 18-18</b>

Company Name: Trapeze Software Group, Inc. Page No: \_\_\_\_\_  
Document Reference (check one):

General Requirements  \_\_\_\_\_

Specifications \_\_\_\_\_

Section Number \_\_\_\_\_

Section Title: \_\_\_\_\_

BIDDER'S REQUEST:

Trapeze requests Metro to extend the date for asking clarification questions by one week.

METRO RESPONSE:

Approved  \_\_\_\_\_ Denied \_\_\_\_\_

Metro Comments:

**Metro has extended the deadline for for Questions, Comments and Request for Clarifications to January 4th, 2019 at 4:00 pm Central Time. Please see attached Updated schedule. Updated Schedule will replace Page 3 "PROJECTED PROPOSAL CALENDAR" in original document.**

Jeffrey Rumery

12-17-2018

Grant Administrator

Date of Response

Metro Transit, 2222 Cuming Street, Omaha, NE 68102 [jrumery@ometro.com](mailto:jrumery@ometro.com)

(Fillable PDF available at [www.ometro.com](http://www.ometro.com))

**UPDATED PROPOSAL CALENDAR (Published 12-17-2018)**

**SECTION 1 – PROJECTED PROPOSAL CALENDAR**

	Current	Updated 12-17-2018
Proposal Advertised and Issued	December 5, 2018	
Deadline for Questions, Comments, & Requests for Clarification	December 17, 2018 by 4:00 p.m. (CT)	January 4, 2018 by 4:00 p.m. (CT)
Metro's Response to Questions/Requests for Clarifications	December 21, 2018 by 4:00 p.m. (CT)	January 11, 2019 BY 4:00 p.m. (CT)
Proposal Closing	January 31, 2019 at 2:00 p.m. (CT)	February 21, 2019 at 2:00 p.m. (CT)
Proposer Shortlist Announced	February 8, 2019	March 7,2019
Interviews (Tentative, and if Required)	Week of February 18, 2019	Week of March 18,2019
Notice of Contract Award (Anticipated)	Week of February 22, 2019	Week of March 26, 2019
Board Award (Tentative)	March 15, 2019	Week of April 25, 2019
Notice to proceed (Tentative)	March 15, 2019	Week of April 25, 2019
Completion of Phase 1	September 1, 2019	<b>September 1, 2019</b>
Completion of Phase 2	February 1, 2020	<b>February 1, 2020</b>
Completion of Phase 3	March 1, 2020	<b>March 1, 2020</b>

Please replace Page 3 of original RFP published December 5, 2018 with this page and schedule.