



Addendum No. 3

The Transit Authority of the City of Omaha d/b/a Metro

REQUEST FOR PROPOSALS

OMAHA RAPID BUS TRANSIT (ORBT) STATION CANOPY PACKAGE

Project No. NE-79X-001/ Specification No. 25-18

Date Issued: August 15, 2018

To: All Interested Parties

This Addendum forms a part of the Contract Documents dated **July 27, 2018**. The Bidder shall acknowledge receipt of this Addendum on the Proposal forms provided. Failure to acknowledge receipt may subject the Bidder to disqualification.

This Addendum consists of the following:

- **Request for Clarification on DBE Goal** pg. 2 of 6
 - **Request for Clarification on Digital Signs** pg. 3 of 6
 - **Request for Substitution/Approved Equal on Metal Wall Panels** pg. 4 of 6
 - **Request for Substitution/Approved Equal on EPDM Roofing** pg. 5 of 6
 - **Pre-Proposal Sign-in** pg. 6 of 6
-

REQUEST FOR CLARIFICATION

Project Name: Omaha Rapid Bus Transit Station Canopy Package

Date: August 10, 2018

Company Name: Dimensional Innovations, Inc. Page No: 15 of 28

Document Reference (check one): Division I

General Requirements:

Specifications:

Section Number:

Section Title:

Construction Drawings:

Sheet Number and Name: REP Solicitation

PROPOSER'S REQUEST:

0% is called out for DBE Participation. It states that Metro has established a goal of 0%, then states a participation goal of 9.87% has been set. Also says in order to be awarded the project we must meet the goal requirement.
This is a little confusing. Could you please clear this up for us to understand what the actual goal is for DBE.

Thanks

METRO RESPONSE:

Approved Joy Willoughby Denied

Metro Comments:

The DBE goal for this project is 0%. The 9.87% is Metro's overall goal for the years 2017-2019 which is required to be stated in the document. This is what Metro needs to meet over the two year span. For this project, the DBE goal is 0%.

 Jeff Rumery

 08/15/18

Metro Authorized Signature

Date of Response

Grant Administrator

Metro Transit, 2222 Cuming Street, Omaha, NE 68102 jrumery@ometro.com

REQUEST FOR CLARIFICATION

Project Name: Omaha Rapid Bus Transit Station Canopy Package

Date: 8/15/18

Company Name: Daktronics, Inc

Page No: 1

Document Reference (check one):

General Requirements: 1

Specifications: _____

Section Number: _____

Section Title: Supplementary Conditions; 17. Measures and Payments, Omaha Rapid Bus Transit Station Canopy Package;

Items 2 thru 8 (Platform Types)

Construction Drawings: _____

Sheet Number and Name: NE-79-X001-ORBT-Station-Canopy-Package-Request-for-Proposal-Documents

PROPOSER'S REQUEST:

- . Are there any specifications that can be supplied regarding the next bus signs? Are they fixed static signs and/or dynamic digital displays?
- . Are these signs procured already to be supplied to the awarded contractor of this RFP?

METRO RESPONSE:

Approved Joy Willoughby Denied _____

Metro Comments:

Specifications are not provided in the RFP for the next bus signs. They will be procured by Metro and supplied to the awarded Contractor for installation. The signs are not procured at this time.

Jeff Rumery

08/15/18

Metro Authorized Signature

Date of Response

Grant Administrator

Metro Transit, 2222 Cuming Street, Omaha, NE 68102 jrumery@ometro.com

EXHIBIT F
REQUEST FOR SUBSTITUTIONS/APPROVED EQUALS

OMAHA RAPID BUS TRANSIT STATION CANOPY PACKAGE

Metro Project NE-79-X001, Specification No. 25-18 – ORBT STATION CANOPY PACKAGE

Date 8/14/18

Use one form per requested equal/per clarification; duplicate as needed.

SPECIFIED ITEM: Metal Wall Panels and Metal Soffit Panels

Section: 074213

Drawing Number(s): AE100.1, AE100-101, AE103, AE201-203, AE301, AE401 and AE450 Detail Number(s): _____

PROPOSED SUBSTITUTION: AMI Rainscreen 300 Aluminum Plate Wall Panels and AMI Aluminum Plate Soffit Panels.

REASON FOR NOT GIVING PRIORITY TO SPECIFIED ITEMS: Providing an "Equal To" Product

Attach product data that includes description, specifications, drawings, photographs, performance and test data adequate for evaluation of request; applicable portions of data are clearly identified.
Attached data also includes a description of changes to Contract Documents that proposed substitution will require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments, are correct:

1. Proposed Substitution has been fully checked and coordinated with Contract Documents.
2. Proposed Substitution does not affect dimensions shown on Drawings.
3. Proposed Substitution does not require revisions to mechanical or electrical work.
4. The undersigned will pay for changes to building design, including Architectural and Engineering design, detailing, and construction costs caused by requested Substitution.
5. Proposed Substitution will have no adverse affect on other trades, construction schedule, or specified warranty requirements.
6. Maintenance and service parts will be locally available for proposed substitution.

The undersigned further states that the function, appearance, and quality of proposed Substitution are equivalent or superior to specified item.

Submitted by: Jill Crawford
American Metalcraft Inc. Plate Panel
Manufacturer

(Firm)

28 Andrew Way Villa Rica, GA 30180

(Address)

By: Jill Crawford
(Signature)

Telephone: (769-486-5007)

For use by the Architect/Engineer:

Approved Approved as noted Not Approved Received too late

Jeff Rumery

Grants Administrator

08/15/18

Signature

Title

Date

Remarks:

Details as submitted would change the width and length of the sign pillar requiring changes to the footing and knee walls and thus may encroach the right of way at some locations.

EXHIBIT F
REQUEST FOR SUBSTITUTIONS/APPROVED EQUALS

OMAHA RAPID BUS TRANSIT STATION CANOPY PACKAGE

Metro Project NE-79-X001, Specification No. 25-18 – ORBT STATION CANOPY PACKAGE

Date 08-08-2018

Use one form per requested equal/per clarification; duplicate as needed.

SPECIFIED ITEM: ETHYLENE PROPYLENE - DIENE - MONOMER (EPDM) ROOFING
Section: 075323 - 2.2 & 2.4B
Drawing Number(s): AE101, AE103 Detail Number(s): _____

PROPOSED SUBSTITUTION: VERSICO ROOFING SYSTEMS - VERSIGARD .060
NON-REINFORCED EPDM MEMBRANE (BLACK) & POLYISO ROOF INSULATION

REASON FOR NOT GIVING PRIORITY TO SPECIFIED ITEMS: ACCEPTANCE WILL ALLOW
LOCAL VERSICO APPROVED APPLICATORS TO BID PROJECT. YOU CAN
ADHERE EPDM TO POLYISO WITHOUT A COVERBOARD, EXTRUDED YOU CANNOT.

Attach product data that includes description, specifications, drawings, photographs, performance and test data adequate for evaluation of request; applicable portions of data are clearly identified.

Attached data also includes a description of changes to Contract Documents that proposed substitution will require for its proper installation.


The undersigned certifies that the following paragraphs, unless modified by attachments, are correct:

1. Proposed Substitution has been fully checked and coordinated with Contract Documents.
2. Proposed Substitution does not affect dimensions shown on Drawings.
3. Proposed Substitution does not require revisions to mechanical or electrical work.
4. The undersigned will pay for changes to building design, including Architectural and Engineering design, detailing, and construction costs caused by requested Substitution.
5. Proposed Substitution will have no adverse affect on other trades, construction schedule, or specified warranty requirements.
6. Maintenance and service parts will be locally available for proposed substitution.

The undersigned further states that the function, appearance, and quality of proposed Substitution are equivalent or superior to specified item.

Submitted by:

VERSICO ROOFING SYSTEMS
(Firm)

By: 
(Signature)

9912 GROVER ST. OMAHA, NE 68124
(Address)

Telephone: (402) 216-2964

For use by the Architect/Engineer:

Approved Approved as noted Not Approved Received too late

<u>Jeff Rumery</u>	<u>Grant Administrator</u>	<u>08/15/18</u>
Signature	Title	Date
Remarks:		

SIGN-IN SHEET

Metro
 ORBT Station Canopy
 Tuesday, August 8th, 2018 2:00 PM
 Board Room
 Metro, 2222 Cuming St, Omaha NE
 BY: Alicia Andry



Name	Organization	Phone	Email
Joy Willoughby	Metro	402-341-7560	jwilloughby@ometro.com
Alicia Andry	Metro	402-341-7560	aandry@ometro.com
ZACH MART	ELKHORN WEST CONSTRUCTION	402-315-9557	zach@elkhornwest.com
RICH REISDORFF	MIDWEST DCM	402 537 3077	rich@midwest-dc.com
Bill Crowley	AECOM	330 329-4248	william.crowley@aecom.com
Dr. Nick Hoffman	Paladin	402-208-9679	nick@paladin.construction
Sarah Ryan	Paladin	402-681-1387	sarah@paladin.construction
Cart Simon	METRO	402-957-6500	csimon@ometro.com
Jarl Jacobson	AECOM	801-869-0928	jarl.jacobson@aecom.com
Chris Rupert	Leo A Daly	402-391-8111	cmrupert@leoadaly.com
ABBY CORANSON	LEO A DALY	402 391. 8111	AMCORANSON@LEOADALY.COM
Yumei Wang	Leo A Daly	402 391 8111	ywwang@leoadaly.com
TJ HYSACK	" "	" " "	TJHYSACK@ " "
Justin T. Wayne	Trailblazers Constructors	402-215-4024	Justin@TBConstructors.com