



## **Addendum No. 2**

---

The Transit Authority of the City of Omaha d/b/a Metro

### **REQUEST FOR PROPOSALS: VoIP PHONE SYSTEM**

Project No. NE-90-X111/ Specification No.14-19 – VoIP Phone System

Date Issued: 09/03/2019

To: All Interested Parties

This Addendum forms a part of the Contract Documents dated **08/14/2019**. The Proposer shall acknowledge receipt of this Addendum on Exhibit “H” *Acknowledgement of Addendum* provided in the RFP and include in final submittal.

Failure to acknowledge receipt may subject the Bidder to disqualification.

This Addendum consists of the following:

- Non-Mandatory Site Visit – Agenda
- Non-Mandatory Site Visit – Sign in Sheet

Total Addendum Pages: Three (3) Including Cover

End of addendum



**VoIP PHONE SYSTEM**  
**Project Number NE-90-X111 Spec: 14:19**

**BUILDING SITE VISIT**  
**SEPTEMBER 3, 2019 10:00 AM**

1. Review Protocols
  - a. No questions
  - b. No pictures
2. Review of RFP
  - a. RFP Overview
  - b. Addendum Overview
3. Review of Building Layout
  - a. Location of IDF's
  - b. Cables and Access
4. Review of post award
  - a. Full building walk though
  - b. Metro employee assignment
  - c. Secure areas will be designated
  - d. Sign in and Sign out procedures
5. Closing
  - a. Post as addendum
  - b. No Questions asked or answered

